DA00123 STATE
STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION ONE BRIDGE MAINTENANCE

CONTRACT PROPOSAL

COUNTY: CAMDEN & DARE
CONTRACT#: DA00123 WABS #: 1B.101511 & 1B.102811

DESCRIPTION: CONCRETE REPAIRS FOR CAMDEN BRIDGES #43 & #44 ON
US 17 OVER INTRACOASTAL WATERWAY AND DARE BRIDGE #9 ON US 64
OVER CURRITUCK SOUND

DATE: FEBRUARY 9, 2012 BID OPENING: MARCH 7, 2012

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO
BE LICENSED BY THE NC LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE,
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING
BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER

ADDRESS OF BIDDER

RETURN BIDS TO: NC DEPARTMENT OF TRANSPORTATION
Barry Hobbs
Division Project Manager
North Carolina Department of Transportation
113 Airport Drive Suite 100
Edenton, NC 27932
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to comply
with any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the
bid.

1. The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO
NOT SEPARATE THE BID FORM FROM THE PROPOSAL!

2. All entries on the bid form, including signatures, shall be written in ink.

3. The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract
items shall be written in figures. ***Unit prices must be limited to TWO decimal places.***

4. An amount bid shall be entered on the bid form for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the
"Amount Bid" column of the form.

5. The total amount bid shall be written in figures in the proper place on the bid form. The total amount shall be
determined by adding the amounts bid for each item.

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent
thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use “White Out” or similar
product to make corrections.

7. The bid shall be properly executed. All bids shall show the following information:

a. Name of individual, firm, corporation, partnership, or joint venture submitting bid.
b. Name of individual or representative submitting bid and position or title.

c. Name, signature, and position or title of witness.

d. Federal Identification Number

e. Contractor's License Number

8. Bids submitted by corporations shall bear the seal of the corporation.

9. The bid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a
contract pursuant to an award.

11. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE NCDOT DIV.
ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC 27932 LOCATED
APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94 ON AIRPORT DRIVE
IN THE NORTHEASTERN REGIONAL AIRPORT BUILDING, BY 2:00 P.M. ON, WEDNESDAY,
MARCH 7, 2012

12. The sealed bid must display the following statement on the front of the sealed envelope:

“QUOTATION FOR DAQ0123 - CONCRETE REPAIRS FOR CAMDEN BRIDGES #43 & #44 ON US 17
OVER INTRACOASTAL WATERWAY AND DARE BRIDGE #9 ON US 64 OVER CURRITUCK SOUND
TO BE OPENED AT 2:00 P.M. ON WEDNESDAY, MARCH 7, 2012.”

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall
be addressed as follows:

N. C. DEPARTMENT OF TRANSPORTATION
Attn: Barry Hobbs, PE
113 Airport Drive, Suite 100
Edenton, NC 27932

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with
Section 102-10 of the Standard Specifications for Roads and Structures 2012. The lowest responsible Bidder
will be notified that his bid has been accepted and that he has been awarded the contract. NCDOT reserves
the right to reject all bids.
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STANDARD PROVISIONS

GENERAL

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the
Project Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and
Structures 2012, the North Carolina Department of Transportation Roadway Standards Drawings, and the current
edition of the Manual of Uniform Traffic Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and
regulations, and shall comply with the provisions of Section 107 of the Standard Specifications.

PURCHASE ORDER CONTRACT PREQUALIFICATION

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the
prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to perform.
Firms that wish to bid on these projects as the prime contractor must be prequalified prior to submitting a bid. Firms
that wish to perform as a subcontractor to the prime contractor must be prequalified prior to beginning work on the

project.
For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central

let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as
long as other items such as bonding and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including
the application to become prequalified if you are not already prequalified, can be found at the following website:
http://www.ncdot.org/business/howtogetstarted/

BIDS

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be
considered for award.

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) 72
General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount of
allotments made to the Department of Transportation by the Director for the estimated payments for transportation
project contract work to be performed in the appropriation fiscal year. The allotments shall be multiyear allotments
and shall be based on estimated revenues and shall be subject to the maximum contract authority contained in
General Statute 143C-6-11(c). Payment for transportation project work performed pursuant to contract in any fiscal
year other than the current fiscal year is subject to appropriations by the General Assembly. Transportation project
contracts shall contain a schedule of estimated completion progress, and any acceleration of this progress shall be
subject to the approval of the Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during that fiscal
year pursuant to the contract. In the event of termination of any contract, the contractor shall be given a written
notice of termination at least 60 days before completion of scheduled work for which funds are available. In the
event of termination, the contractor shall be paid for the work already performed in accordance with the contract
specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with Article 108-
13(E), of the North Carolina Department of Transportation Standard Specifications for Roads and Structures, dated
July 1, 2012.


http://www.ncdot.org/business/howtogetstarted/
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CONTRACT PAYMENT AND PERFORMANCE BOND
REVISED 8/24/10

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the
faithful performance of the contract in accordance with specifications and conditions of the contract is required for
Construction contracts of $500,000 or more. Such bond shall be solely for the protection of the North Carolina
Department of Transportation and the State of North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt
payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for
Construction contracts greater than $500,000. The payment bond shall be solely for the protection of persons or
firms furnishing materials or performing labor for this contract for which the Contractor is liable.

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements
necessary to issue the purchase order will not constitute grounds for extension of the contract time. If the Contractor
has fulfilled all preliminary requirements for the issuance of a purchase order, and the purchase order authorization is
not available by the date of availability, the Contractor shall be granted an extension equal to the number of calendar
days the purchase order authorization is delayed after the date of availability.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer Ten (10) working days in advance of beginning work on this
project.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor
of any petition for protection under the provisions of the Federal Bankruptcy Act.

PARTIAL PAYMENT

Invoices may be submitted on an interval approved by the Engineer, for payment of the services rendered.
All invoice items and unit costs shall correspond to contract pay items as they appear on the Purchase Order. The
Engineer shall verify the quantities submitted on the invoice prior to payment. In the event of errors or discrepancies
in the quantities or unit costs, the Invoices should be submitted to:

N.C. Department of Transportation
District Three Field Office
Attn: Michael Hill. P.E.
19210 US Hwy 64 East
Williamston, NC 27892

Invoices must be “electronically scanned and the image is transmitted to the Purchasing Unit to verify payment. To
avoid confusion and delay of payments each invoice should have a unique Invoice Number, i.e. 1,2,3.... In addition,
the invoice should be positively identified and associated with the Contract Number including the Contract
Number on the invoice.
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POSTED WEIGHT LIMITS

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are
posted with weight limits less than the legal limit. The Contractor will not be allowed to exceed the posted weight
limits in transporting materials and/or equipment to the projects, unless otherwise approved by the Engineer. The
Contractor should make a thorough examination of all projects and haul routes.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make
periodic inspections of the completed work. It will be the responsibility of the Contractor to keep the Engineer
informed of his proposed work plan and to submit written reports of work accomplished on a frequency to be
determined by the Engineer

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the
Standard Specifications and the Department's "Materials and Test Manual." However the Engineer may reduce the
frequency of sampling and testing where he deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by
the Standard Specifications. Material which is not properly certified will not be accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard
Specifications and shall include the following information:

1. NCDOT Work Order Number

2. Date

3. Time issued

4, Type of Material

5. Gross weight

6. Tare Weight

7. Net weight of material

8. Quarry or plant Location

9. Truck Number

10. Contractor's name

11. Public weighmaster's stamp or number
12. Public weighmaster's signature or initials in ink

All steel products which are permanently incorporated into this project shall be domestically produced. The
Contractor shall furnish a notarized certification certifying that steel products conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the
Standard Specifications. Material which is not properly certified will not be accepted.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise
locations of all utilities prior to beginning construction. Utility owners shall be contacted a minimum of 48 hours
prior to the commencement of operations. Special care shall be used in working around or near existing utilities,
protecting them when necessary to provide uninterrupted service. In the event that any utility service is interrupted,
the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or his representative, in
the restoration of service in the shortest time possible.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when
working in the vicinity of utilities in order to ensure the safety of construction personnel and the public.

The Contractor will not be responsible for the adjustment of any conflicting utilities at the bridge site prior to the
date of availability.
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PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or
the details of construction as may be found necessary or desirable by the Engineer to complete the project.

COOPERATION BETWEEN CONTRACTORS

In accordance with Section 105-7 of the Standard Specifications, the Department reserves the right at any
time to contract for and perform other or additional work on or near the work covered by the contract.

When separate or additional contracts are let within the limits of any one project, each Contractor shall
conduct his work so as not to interfere with or hinder the progress or completion of the work being performed by
other Contractors. Contractors working within the limits of the same project shall cooperate with each other.

Each Contractor shall conduct his operations in such a manner as to avoid damaging any work being
performed by others or which has been completed by others.

When a project is let under more than one contract and the plans and/or special provisions include a
construction schedule, it shall be the responsibility of the Contractors to complete the various phases of the project in
accordance with the time limits specified such that the total contracts will be completed by the completion date.

This construction schedule will remain in effect until such time as the Contractors at their option submit to the
engineer a joint construction schedule meeting the approval of the Engineer. This joint construction schedule shall
be signed by authorized representatives of each firm and upon the approval of the Engineer shall be binding on each
Contractor and made a part of the contract documents. Subsequent modifications to the joint construction schedule
may be made during the course of the work in the same manner.

Failure of the Contractor(s) to complete the various phases of work within the time limits set forth in the
construction schedule or latest approved joint construction schedule shall be just cause for removing the
Contractor(s) from the Department’s list of qualified bidders. A Contractor disqualified from bidding by reason of
this provision will not be reinstated until such time as his progress is in accordance with the latest approved
construction schedule or until the project is completed and accepted, whichever occurs first.

The Department will under no circumstances be liable for any claim for additional compensation due to acts
of one Contractor holding up the work of another.

The Department will under no circumstances be liable for any damages experienced by one Contractor as a
result of the presence and operations of other Contractors working within the limits of the same project.

APPROVAL OF PERSONNEL

The State shall have the right to approve or reject the project engineer and other supervisory personnel,
assigned to a project.

The Engineers or any subcontractor for the Engineers which are employed to provide engineering services
for this project shall not engage the services of any person or persons, now in the employment of the State during the
time of this Agreement, without written consent of the State.

In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from
working on any of the Engineers’ contracted projects in which the person or persons were formerly involved while
employed by the State. This restriction period shall be for the duration of the contracted project with which the
person or persons was involved. “Involvement” shall be defined as active participation in any of the following
activities:

Drafting the contract;

Defining the scope of the contract;

Selection of the Engineers’ firm for services;

Negotiation of the coast of the contract (including calculating man-hours or fees); and
Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved by the
Board of Transportation. Failure to comply with the terms stated above in this section shall be grounds for
termination of this contract.
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GIFTS FROM VENDORS AND CONTRACTORS
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or
contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror,
seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s
Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources,
Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors and contractors
who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors are
encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State Agencies
to determine if those agencies have adopted Executive Order 24.

OUTSOURCING OUTSIDE THE USA
All work on consultant contracts, services contracts, and construction contracts shall be performed in the United
States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services,
staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing
SAFETY VESTS

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel
must wear an OSHA approved reflective vest or outer garment at all times while on the project.

EMPLOYMENT
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(O) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the
first sentence of the second paragraph and the first word of the second sentence of the second paragraph.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/



http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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PROJECT SPECIAL PROVISIONS
NOTE TO CONTRACTOR

The Contractor must cooperate with State forces working within the limits of this project as directed by the
Engineer. The Department reserves the right to make, at any time during the progress of the work, such alterations in
plans or the details of construction as may be found necessary or desirable by the Engineer to complete the project.
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the
project. The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the
Standard Specifications.

The Contractor shall be responsible for returning any disturbed areas back to its original condition. This
work may include, but will not be limited to, grading, seeding and mulching, etc. All materials and labor necessary
to perform the above mentioned work will be considered incidental to the various contract items and no direct
payment will be made for these activities.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are
given as the basis for comparison of bids. The Department of Transportation may increase or decrease the quantity
of any item or portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for an increase
or decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the
contract.

PRE-CONSTRUCTION CONFERENCE

In accordance with Section 108-3 of the Standard Specifications, a pre-construction conference will be required prior
to beginning work. This conference will be held at a time as requested by the Contractor and agreed upon by the
Engineer.

The Contractor will not be allowed to begin any activities prior to the conference.

SCOPE OF WORK
Location and Description of Bridge

Bridge No. 43 & 44 Camden County were built in 1982 and is located on US 17 across US 17Bus & Intercoastal
Waterway and is 0.7 miles south of SR 1226. Both bridges have an overall length of 2,132 feet and consists 0f22
spans of prestressed concrete girders of varying lengths and 2 spans of steel plate girders at a length of 157 ft. each
with a reinforced concrete deck.

Bridge No. 9 Dare County was built in 1955 and is located on US 64 across the Croatan Sound and is located 1.6
miles east of SR 1105. The bridge has an overall length of 14, 265 feet and consists of 313 spans of I-beams and
plate girders with a reinforced concrete deck.

Description of Work

“Shotcrete Repairs” consists of completely removing deteriorated and disintegrated concrete from substructure bent
caps, columns, and struts in reasonably close conformity with the lines, depth and details shown on the plans,
described herein and as established by the Engineer. This work also includes cleaning reinforcing steel, removing all
loose materials, removing and disposing of debris, and applying shotcrete.

Work includes proper upland disposal of all removed concrete and debris. All materials removed shall be properly
disposed of in an approved landfill or scrap yard, in accordance with NCDENR regulations.

Work includes all vehicular traffic control, and coordinating of work with other contractors doing work on other
projects on the bridge.

The Contractor shall provide all necessary access; boats, under-deck platforms, scaffolding, ladders, etc.; provide all
staging areas, material storage, boat storage and boat access; provide environmental controls to limit loss of
materials into water and air; jacking equipment, sawing equipment and chipping equipment; and all else necessary to
complete the work.

The Contractor shall be responsible for fulfilling all requirements of the NCDOT Standard Specifications for Roads
and Structures, dated July 2012, (and addendums), except as otherwise specified herein.

9
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CONTRACT TIME AND LIQUIDATED DAMAGES
(7-1-95)(Rev. 12-18-07) RG 10
The date of availability for this contract is April 9, 2012.

The completion date for this contract is September 28, 2012.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of
the work to be completed by the completion date and/or intermediate contract times stated in the contract. The
acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract will be One Thousand Dollars ($1,000.00) per calendar day. After award
of the project, the Contractor shall notify the Engineer of his expected date for beginning work.

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will
be held in accordance with Article 105-17 and upon acceptance, the Department will assume responsibility for the
maintenance of all work

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES

The Contractor shall not perform any work on this project and/or alter the traffic flow during the following time
restrictions:

DAY AND TIME RESTRICTIONS

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY
AND
SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or during
holiday weekends, special events, or any other time when traffic is unusually heavy, including the following
schedules:

HOLIDAY AND HOLIDAY WEEKEND WORK RESTRICTIONS

1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 minutes after
sunrise January 2nd. If New Year's Day is on Saturday or Sunday, then until 30 minutes after sunrise the
following Tuesday.

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise Monday.

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise
Tuesday.

5. For Independence Day, between the hours of 30 minutes before sunset the day before Independence Day and
30 minutes after sunrise the day after Independence Day.

6. If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before sunset the
Thursday before Independence Day and 30 minutes after sunrise the Tuesday after Independence Day.

7. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.

8. For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 minutes after sunrise
Monday.

10
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9. For Christmas, between the hours of 30 minutes before sunset the Friday before the week of Christmas Day
and 30 minutes after sunrise the following Monday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day,
Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not required during
these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract time shall be the time the Contractor begins work and/or alters
the traffic flow according to the time restrictions listed herein.

The completion time for this intermediate contract time shall be the time the Contractor is required to cease work
and/or cease to alter the traffic flow according to the time restrictions stated above.

The liquidated damages are Five Hundred Dollars ($500.00) per hour time period or any portion thereof.

CONSTRUCTION METHODS

The contractor shall perform all construction activities in accordance with the applicable requirements of the
NCDOT Standard Specifications for Roads and Structures dated July 2012, except as otherwise specified herein.

Wherever reference is made in the Specifications to information shown in the plans, such information will be
furnished by the Engineer.

SITE INVESTIGATION AND REPRESENTATION

The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local
conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and
security of property, roads, and facilities required for the prosecution of the work and all matters which can in any
way affect the work or cost thereof under this contract. Any failure by the Contractor to acquaint himself with all the
available information concerning these conditions not relieve him from the responsibility for estimating properly the
difficulty of cost of successfully performing the work.

CONTROL OF EROSION, SILT AND POLLUTION

Control of erosion, siltation and pollution shall meet the requirements of section 107-13 of the Standard
Specifications for Roads and Structures dated July 2012, and as shown on the plans.

The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 copies of the proposed
alternate to the Engineer for approval. Approval must be obtained before construction is started on the alternate
plan.

In the event the erosion and sedimentation control plan is not followed or properly maintained, all other work shall
be suspended until corrections are made.

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and
siltation.

11
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONYS)
(10-16-07)(Rev. 1-17-12) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of
ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with State
funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet
either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either
the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a replacement for a
previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the
advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's
approved, committed MBE and WBE participation along with a listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the
materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE
subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise
through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk items as steel, cement, gravel,
stone, and petroleum products need not keep such products in stock, if it owns and operates distribution equipment
for the products. Brokers and packagers are not regarded as manufacturers or regular dealers within the meaning of
this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and
information to applicants for MBE/WBE certification. The MBE/WBE program follows the same regulations as the
federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR
Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE
subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise
through the North Carolina Unified Certification Program.

12
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Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE
subcontractors who have performed work on the project. https://apps.dot.state.nc.us/VVendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms
working on the project. This form is for paper bid projects only. http://www.ncdot.org/doh/forms/files/DBE-1S.xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/RF-1.pdf

SAF  Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as a written
joint check agreement among the parties providing full and prompt disclosure of the expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot.gov/
doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer
that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at
the time of bid.

http://mww.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will
meet this MBE and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where
MBEs and WBESs quoted on the project. This sheet is submitted with good faith effort packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are
established for this contract:

(A) Minority Business Enterprises 0 %

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that MBEs participate in at least the percent of the contract as set forth above as the
MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the

performance of the contract. Any MBE participation obtained shall be reported to the Department.

(B) Women Business Enterprises 0 %
1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps
to ensure that WBESs participate in at least the percent of the contract as set forth above as the
WBE goal.
2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBESs during the

performance of the contract. Any WBE participation obtained shall be reported to the Department.
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Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are certified
through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory as MBE and WBE
certified shall be used to meet the MBE and WBE goals respectively. The Directory can be found at the following
link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to
perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of
the contract. Only those identified to meet the MBE goal and the WBE goal will be considered committed, even
though the listing shall include both committed MBE/WBE subcontractors and additional MBE/WBE
subcontractors. Any additional MBE/WBE subcontractor participation submitted at the time of bid will be used
toward overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The Contractor shall
indicate the following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do not have MBE and WBE
participation indicated on the appropriate form will not be read publicly during the opening of bids. The Department
will not consider these bids for award and the proposal will be rejected.

(A) If either the MBE or WBE goal is more than zero,

1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents in order for the bid to be considered responsive.
Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract.

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and
WBE Subcontractors by entering the word “None” or the number “0.” This form shall be
completed in its entirety.

3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by
checking the Directory of Transportation Firms. If the firm is not certified at the time of the bid-
letting, that MBE’s or WBE’s participation will not count towards achieving the corresponding
goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the
word “None”; or the number “0”; or if there is participation, add the value on the Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible
for meeting the goals or making good faith efforts to meet the goals, just like any other bidder. In most cases, a
MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs on the contract with
its own forces. However, all the work that is performed by the MBE or WBE bidder and any other similarly certified
subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder puts in a bid
where they will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of
the work. Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of
the contract which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
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MBE certified subcontractors or documented through a good faith effort. It should be noted that you cannot
combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors
just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and
WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day
following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE
and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will
not count toward meeting the MBE/WBE goal. If the lack of this participation drops the commitment below either
the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in
its entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following opening of bids, unless the
eighth day falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the
Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach that specific goal(s).

One complete set and 9 copies of this information shall be received in the office of the Engineer no later than 12:00
noon of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official
state holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official
state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a
representative letter along with a distribution list of the firms that were solicited. Documentation of MBE/WBE
quotations shall be a part of the good faith effort submittal. This documentation may include written subcontractor
quotations, telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which,
by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE
participation. Adequate good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE
participation. Mere pro forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.
Listed below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals
and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising
and/or written notices through the use of the NCDOT Directory of Transportation Firms) the interest of all
certified MBES/WBEs who have the capability to perform the work of the contract. The bidder must solicit
this interest within at least 10 days prior to bid opening to allow the MBEsS/WBEs to respond to the
solicitation. Solicitation shall provide the opportunity to MBES/WBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if the MBES/WBEs are
interested by taking appropriate steps to follow up initial solicitations.
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(B)

(©)

(D)

(E)

(F)

(G)

(H)

)

Selecting portions of the work to be performed by MBES/WBEs in order to increase the likelihood that the
MBE and WBE goals will be achieved. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate MBE/WBE participation, even when the prime contractor
might otherwise prefer to perform these work items with its own forces.

Providing interested MBES/WBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s

responsibility to make a portion of the work available to MBE/WBE subcontractors and suppliers
and toselect those portions of the work or material needs consistent with the available
MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of MBES/WBEs that were
considered; a description of the information provided regarding the plans and specifications for the
work selected for subcontracting; and evidence as to why additional agreements could not be
reached for MBEs/WBEs to perform the work.

2 A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and
capabilities as well as contract goals into consideration. However, the fact that there may be some
additional costs involved in finding and using MBES/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from MBEsS/WBEs if the price
difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The bidder’s standing within its industry, membership in specific groups, organizations,
or associates and political or social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance as
required by the recipient or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations; minority/women
contractors’ groups; Federal, State, and local minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
MBEs/WBEs. Contact within 7 days from the bid opening NCDOT’s Business Development Manager in
the Business Opportunity and Work Force Development Unit to give notification of the bidder’s inability to
get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith
efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and
WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For example, when the
apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise the
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question of whether, with additional reasonable efforts the apparent successful bidder could have
met the goals. If the apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders, the Department
may view this, in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the
right to award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and
WBE goals can be met or that an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal a
determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to appeal the
determination made by the Committee, they shall provide written notification to the Engineer. The appeal shall be
made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract
goal requirements. The total dollar value of participation by a committed MBE/WBE will be based upon
the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the
Contractor.

(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for services
or purchases that involves the use of a joint check. Notification shall be through submission of Form JC-1
(Joint Check Notification Form) and the use of joint checks shall be in accordance with the Department's
Joint Check Procedures.

© Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm may be
counted toward the MBE contract goal requirement. The same holds for work that a WBE subcontracts to
another WBE firm. Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE
contract goal requirement. Again, the same holds true for the work that a WBE subcontracts to a non-WBE
firm. If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of the work
of the contract than would be expected on the basis of standard industry practices, it shall be presumed that
the MBE or WBE is not performing a commercially useful function. The MBE/WBE may present evidence
to rebut this presumption to the Department. The Department's decision on the rebuttal of this presumption
may be subject to review by the Office of Inspector General, NCDOT.

(D) Joint Venture
When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its
contract goal requirement a portion of the total value of participation with the MBE or WBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of work that the MBE
or WBE performs with its forces.

(E) Suppliers
A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials

and supplies required to complete the contract and obtained from a MBE or WBE regular dealer and 100
percent of such expenditures from a MBE or WBE manufacturer.
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(F)

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as
professional, technical, consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and
not excessive as compared with fees and commissions customarily allowed for similar services.

2) With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for
assistance in the procurement of the materials and supplies, or fees or transportation charges for
the delivery of materials or supplies required on a job site (but not the cost of the materials and
supplies themselves), provided the fees are determined to be reasonable and not excessive as
compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that
perform a commercially useful function in the work of a contract. A MBE/WBE performs a commercially
useful function when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To perform
a commercially useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine whether a MBE/WBE is
performing a commercially useful function, the Department will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the contract is commensurate with the
work it is actually performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

@ The MBE/WBE shall be responsible for the management and supervision of the entire trucking
operation for which it is responsible on a particular contract, and there shall not be a contrived
arrangement for the purpose of meeting the MBE or WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational
truck used on the contract.

3 The MBE/WBE receives credit for the total value of the transportation services it provides on the
contract using trucks it owns, insures, and operates using drivers it employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may subcontract
the work to another WBE firm, including an owner-operator who is certified as a WBE. When this
occurs, the MBE or WBE who subcontracts work receives credit for the total value of the
transportation services the subcontracted MBE or WBE provides on the contract. It should be
noted that every effort shall be made by MBE and WBE contractors to subcontract to the same
certification (i.e., MBEs to MBEs and WBEs to WBEsS), in order to fulfill the goal requirement.
This, however, may not always be possible due to the limitation of firms in the area. If the MBE or
WABE firm shows a good faith effort has been made to reach out to similarly certified transportation
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service providers and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE s entitled to
credit for the total value of transportation services provided by the non-MBE/WBE subcontractor
not to exceed the value of transportation services provided by MBE/WBE-owned trucks on the
contract. Additional participation by non-MBE/WBE subcontractors receives credit only for the
fee or commission it receives as a result of the subcontract arrangement. The value of services
performed under subcontract agreements between the MBE/WBE and the Contractor will not
count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the
general public. The lease must indicate that the MBE/WBE has exclusive use of and control over
the truck. This requirement does not preclude the leased truck from working for others during the
term of the lease with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE
absolute priority for use of the leased truck. This type of lease may count toward the MBE/WBE’s
credit as long as the driver is under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that
they are subcontracted/leased to and their own company name if it is not identified on the truck
itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or
WABE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to perform the work of the
terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the
Contractor’s own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the Engineer’s
written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on
Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the Contractor may be
disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A) Performance Related Replacement
When a committed MBE is terminated for good cause as stated above, an additional MBE that was
submitted at the time of bid may be used to fulfill the MBE commitment. The same holds true if a
committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid may
be used to fulfill the WBE goal. A good faith effort will only be required for removing a committed
MBE/WBE if there were no additional MBES/WBEs submitted at the time of bid to cover the same amount
of work as the MBE/WBE that was terminated.
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the
terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken. Such
documentation shall include, but not be limited to, the following:

(1) Copies of written notification to MBES/WBES that their interest is solicited in contracting the work
defaulted by the previous MBE/WBE or in subcontracting other items of work in the contract.

(2) Efforts to negotiate with MBES/WBEs for specific subbids including, at a minimum:

€)) The names, addresses, and telephone numbers of MBES/WBES who were contacted.
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(b) A description of the information provided to MBES/WBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding or insurance
required by the Contractor.

(B) Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract
Approval Form) has been received by the Department, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be
performed by the decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

2) When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all
necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly
certified MBE/WBE subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same amount of work,
a good faith effort must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a
committed MBE/WBE, the Contractor will not be required to seek additional participation. When the Engineer
makes changes that result in additional work to be performed by a MBE/WBE based upon the Contractor’s
commitment, the MBE/WBE shall participate in additional work to the same extent as the MBE/WBE participated in
the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract
amount, the Contractor shall seek additional participation by MBES/WBEs unless otherwise approved by the
Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all
of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation
by MBES/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that the
Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by
MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE
subcontractor. The Department reserves the right to require copies of actual subcontract agreements involving
MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed
trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction on the project.
The plan shall include the names of all trucking firms proposed for use, their certification type(s), the number of
trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) being
performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not
otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the
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agreement. The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for
MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor). This
accounting shall be furnished to the Engineer for any given month by the end of the following month. Failure to
submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from
the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of
payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment
information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the
disqualification of that contractor and any affiliate companies from further bidding until the required information is
submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in
the disqualification of that contractor and any affiliate companies from being approved for further work on future
projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services
provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of  payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for payment until
the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications
may be cause to disqualify the Contractor.

PROSECUTION OF WORK

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he
begins the work until completion and final acceptance of the project. The Contractor will not be permitted to
suspend his operations except for reasons beyond his control or except where the Engineer has authorized a
suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $1,000.00
(One Thousand Dollars) will be charged the Contractor for each and every calendar day that such suspension takes
place. The said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance costs
and due to increased public hazard resulting from a suspension of the work. Liquidated damages chargeable due to
suspension of the work will be additional to any liquidated damages that may become chargeable due to failure to
complete the work on time.
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AGGREGATE GRADATION FOR COARSE AGGREGATE

R10 RO1

1005

(2-21-12)

Revise the 2012 Standard Specifications as follows:

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following:

TABLE 1005-1

AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

Std. 1
: 2" WLt 34t 12t 38" #4 #8  #10  #16 #40  #200
Size # 1/2
90-  20-
4 100 o0 g5 015 - 0-5 - - - - - A
95- 35-
467TM 100 o - 0 - 030 05 - - - - A
90-  20-
5 - 10 0o 55 010 05 - - - - - A
95- 25-
57 - 100 oo - 60 - 010 05 - - - A
95- 25-
57M - 100 155 - 5 - 010 05 - - - A
90-  20-
6M - - 100 5y 55 020 08 - - - - A
90- 20-
67 - - 100 oo - 55 010 05 - - - A
98-  75-  20-
78M - - - 10 100 100 45 015 - - - A
14M - - - - - 100 > 520 - 0-8 - A
70
85-  10-
9 - - - - - 100 00 0 - 010 - A
75- 55- 35- 25- 14- 4
ABC i 100 g7 i 80 i 55 i 45 i 30 128
ABC i 00 75 ) 45- ) 20- ) 0- ) ] 0-
(M) 100 79 40 25 128
Light- 80-  5-
weight® - - - - 10 o0 40 020 - 010 - 025

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

Remarks

Asphalt Plant Mix
Asphalt Plant Mix
AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement
AST

AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete
AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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TRAFFIC CONTROL
(01-17-12) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following
provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 Roadway
Standard Drawings prior to beginning any other work. Use a lane closure or slow moving operation to complete the
work, as necessary, unless otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02
and 1130.01 of the 2012 Roadway Standard Drawings. Use a moving operation only if the minimum speed
maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is
progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times,
except in the immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as pavement patching
resurfacing, or pavement marking removal. Properly ballasted cones may be used instead of drums for lane closures
during daylight hours. However, drums are required for the upstream taper portion of lane closures in all
applications. The stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise
directed by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate
pilot vehicle warning signing as directed by the Engineer. During periods of construction inactivity, return the traffic
pattern to the existing alignment and remove or cover any work zone signs. When covering work zone signs, use an
opaque material that prevents reading of the sign at night by a driver using high beam headlights. Use material,
which does not damage the sign sheeting. Replace any obliterated markings as required by other sections of the
2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway
Standard Drawings unless the work area is protected by barrier or guardrail. When personnel and/or equipment are
working on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest
open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work
area is protected by barrier or guardrail. When personnel and/or equipment are working within a lane of travel of an
undivided or divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard Drawings
or as directed by the Engineer. Conduct the work so that all personnel and/or equipment remain within the closed
travel lane. Do not work simultaneously, on both sides of an open travel way, within the same location, on a two-
lane, two-way road. Do not perform work involving heavy equipment within 15 feet of the edge of travel way when
work is being performed behind a lane closure on the opposite side of the travel way. Perform work only when
weather and visibility conditions allow safe operations as directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.
Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48™) 500 feet in advance and a minimum of once
every half mile throughout the uneven area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that
has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to
the Department. This work is not considered part of shoulder reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker
installation and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles
and devices shown on the Moving Operation Caravan Details as shown on Standard Drawing No. 1101.02, sheets
11, 12 and 13 of the 2012 Roadway Standard Drawings. Traffic cones may be used when necessary to provide
additional protection of wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.
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Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic
control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and
the sequence must be approved before closing alane of traffic. The Contractor and Engineer will
coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic
control guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that
these operations are completed in the order as agreed upon with the Engineer at the first pre-construction
meeting. Refer to the Provisions, Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a
continuous and uninterrupted manner from the time he begins the work until completion and final
acceptance unless determined otherwise by the Engineer.

4, Obtain written approval of the Engineer before working in more than one location or setting up additional
lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops. Loops may
need to be placed in milled surface before resurfacing occurs. Coordinate all signal loop operations with the
Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. Patch and make
repairs to bridge surface and its approaches before resurfacing occurs. Coordinate all operations on the bridge and
its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching. Patch these
areas before resurfacing occurs. Allow full depth asphalt patching to cool to the point of supporting traffic without
displacement or rutting before reopening closed lane. Coordinate the resurfacing operations of the patched areas
with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for
nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than
1.5 inches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each
work day. For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left
closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes

or a single lane in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72
hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the
Engineer. Place the transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced
beyond this limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer. Sweep
and remove all milled material from the roadway as soon as the daily milling operation is completed. Continue
milling operations until the particular section of roadway being milled is complete. Remove any existing pavement
adjacent to the milled area that has been damaged and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable
backfill material approved by the Engineer.
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Operate equipment and conduct operations in the same direction as the flow of traffic. Do not cross medians with
equipment, except at properly designated interchanges.

Review and record the existing pavement markings and markers prior to resurfacing. Use the record of existing
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the
proposed pavement markings and markers unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to existing
pavement marker removal prior to the end of the work day. Dispose of existing pavement markers as directed by the
Engineer. No direct payment will be made for this work, as it will be incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract. No direct payment will be
made for providing other traffic control as required herein, as the cost of same will be considered incidental to the
work being paid for under those various traffic control items that have been included. Where the Contractor
maintains traffic as required herein but no specific pay items have been included in the contract, all associated costs
will be considered incidental to the work being paid for under the various items in the contract.

WORK ZONE SIGNING
(01-17-12) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012
Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD
(W8-8 at 48" X 48™) (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48"
X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and
DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any area of the project, relocate signs to
the next work site, as directed by the Engineer. Remove these signs at the completion of the project.

All work zone signs may be portable.
Construction Methods
(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed three days prior
to the beginning of work on a particular map, cover the signs until the work begins. Install each work zone warning
sign separately and not on the same post or stand with any other sign except where an advisory speed plate or
directional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 of
the 2012 Roadway Standard Drawings prior to beginning of work and remove upon final completion of the project.
If there is a period of construction inactivity longer than two weeks, remove or cover advance warning work zone
signs. Uncover advance warning work zone signs no more than 3 days before work resumes. All other operations
could be suspended upon failure to comply with the above requirements. Such suspended operations would not be
resumed until the above requirements are fulfilled.

© Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Standard
Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings.
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(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48")
(for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW /
SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the
condition for both directions of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48" or LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder construction will be
performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48"
X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in
advance of the condition for both directions of travel (undivided roadways only) and at any other points determined
by the Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No direct payment
will be made for providing other work zone signing as required herein, as the cost of same will be considered
incidental to the work being paid for under those various work zone signing items that have been included. Where
the Contractor provides work zone signing as required herein but no specific pay items have been included in the
contract, all associated costs will be considered incidental to the work being paid for under the various items in the
contract.

TEMPORARY TRAFFIC CONTROL DEVICES
(1-17-12) 1105 SP11 R05

Revise the 2012 Standard Specifications as follows:
Page 11-5, Article 1105-6 Measurement and Payment, add the following paragraph after line 24:

Partial payments will be made on each payment estimate based on the following: 50% of the contract lump sum
price bid will be paid on the first monthly estimate and the remaining 50% of the contract lump sum price bid will be
paid on each subsequent estimate based on the percent of the project completed

LOCATING EXISTING UNDERGROUND UTILITIES
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a specific written
description of the location in the locate request.

DRIVEWAYS AND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the
project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the
project limits of this contract. Any driveway paved by a Contractor which ties into a NCDOT system road being
paved by the Contractor must be paved either prior to the road paving project or after its completion.
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TWELVE MONTH GUARANTEE
(7-15-03) SP1 G145

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising from
faulty materials, faulty workmanship or negligence for a period of twelve months following the date of final
acceptance of the work for maintenance and shall replace such defective materials and workmanship
without cost to the Department. The Contractor will not be responsible for damage due to faulty design,
normal wear and tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of twelve
months, then the manufacturer’s guarantee shall apply for that particular piece of equipment or material.
The Department’s first remedy shall be through the manufacturer although the Contractor is responsible for
invoking the warranted repair work with the manufacturer. The Contractor’s responsibility shall be limited
to the term of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by
the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor would be
wholly responsible for under the terms of the contract. Examples would include pavement structures, bridge
components, and sign structures. This provision will not be used as a mechanism to force the Contractor to return to
the project to make repairs or perform additional work that the Department would normally compensate the
Contractor for. In addition, routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth
shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the circumstances
surrounding any proposed guarantee repairs to the Chief Engineer for review and approval prior to the work being
performed.

MOORING PLAN AND COAST GUARD APPROVAL

The Contractor will not be allowed to begin any work until a proposed mooring, and work plan, has been approved
by the United States Coast Guard. The Contractor shall submit his proposed mooring and work plan to the Engineer
for forwarding to the Coast Guard for approval. These plans shall be submitted to the Engineer a minimum of two
(2) months prior to the date the Contractor plans on beginning his operations. No work within the channel will be
allowed until the Coast Guard has approved the proposed mooring and work plans.

SECURING OF VESSELS
Secure vessels in accordance with Section 107 of the Standard Specifications and the following provision:

When utilizing barges, tugboats or other vessels, take all necessary precautions to ensure that such vessels are
securely anchored or moored when not in active operation. Take all necessary measures to ensure that the vessels
are operated in a manner that avoids damage to or unnecessary contact with bridges and other highway structures and
attachments. If severe weather conditions are anticipated, or should be anticipated through reasonable monitoring of
weather forecasts, take additional measures to protect bridges and other highway structures and attachments from
extreme conditions. The Contractor is strictly liable for damages to any bridge or other highway structure or
attachment caused by a vessel owned or controlled by the Contractor. The Contractor is also liable to third parties
for property damages and loss of revenue caused by vessels under the Contractor’s control.

Do not secure vessels to the existing bridge without prior written approval of the Engineer.
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1.0

2.0

SHOTCRETE REPAIRS
(8-13-04)

SCOPE OF WORK

This work consists of completely removing deteriorated and disintegrated concrete from substructure bent
caps, columns, and struts in reasonably close conformity with the lines, depth and details shown on the plans,
described herein and as established by the Engineer. This work also includes cleaning reinforcing steel,
removing all loose materials, removing and disposing of debris, and applying shotcrete.

The location and extent of repairs shown on the plans described herein are general in nature. The Engineer
determines the exact extent of removal in the field based on an evaluation of the condition of the exposed
surfaces.

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from construction
operations. No extra payment is provided for these repairs.

Prior to beginning any repair work, provide a sufficiently sized temporary work platform at each repair
location as required. Design steel members meeting the requirements of the American Institute of Steel
Construction Manual. Design timber members in accordance with the “National Design Specification for
Stress-Grade Lumber and Its Fastenings” of the National Forest Products Association. Submit the platform
structure design for review and approval. Do not install the platform until the design is approved. Do not
drill holes into the superstructure. When the platform is removed, remove all anchorages made in the
substructure and repair the substructure at no additional cost to the Department.

SHOTCRETE
A. Qualification of Shotcrete Contractor

Shotcrete Contractors are not acceptable as a Prime Contractor or Subcontractor unless all of following
requirements are met.

1. The Shotcrete Contractor furnishes proof that his or her company has a minimum of 5 years
experience in shotcrete repair work on jobs of similar size and character.

2. The Shotcrete Contractor furnishes five references who were responsible for supervision of similar
projects and testifies to the successful completion of these projects. Include name, address, and
telephone number.

3. Prior to starting work, the Contractor’s nozzlemen are required to pass a test demonstrating their
competence. This test is conducted at the job site and approximates actual working conditions as
near as possible. For test requirements, see ACI 506.3R, Chapters 2.5 and 3. Only workmanship
demonstration is tested.

B. General

When shotcreting, meet all requirements of ACI 506.2, published by the American Concrete Institute,
Detroit, Michigan, except as modified by the requirements of this Special Provision.

C. Material

Use materials conforming to the requirements of the applicable sections of the Standard Specifications
and the following provisions:

1. Use Type Il Cement.
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2. Replace ten percent by weight of the cement with silica fume.

3. Do not use admixtures without approval.

4. Produce shotcrete cores with a compressive strength of 5000 psi (34.5 MPa) at 28 days. The
provisions of ACI 506.2, Section 1.6.3.3, Paragraph 2, do not apply.

5. Submit the shotcrete mix design, including the source of the material, to the Engineer for acceptance
before using it.

6. Use size 2S or 2MS fine aggregate unless otherwise approved.
Finish

Slightly build up and trim the shotcrete surface to the final surface by cutting with the leading edge of a
sharp trowel. Use a rubber float to float any imperfections. Limit work on the finished surface to
correcting imperfections caused by trowel cutting.

Testing

Each day shotcreting takes place, have each nozzleman shoot one 18" x 18" x 3" (460 mm x 460 mm X 75
mm) Test Panel. Shoot the panel in the same position as the repair work that is being done. The panel
demonstrates whether the shotcrete is being properly applied and furnishes cores for testing compressive
strength. Drill three 3" (76 mm) diameter cores from each test panel and also drill cores from the repair
substructure units as directed by the Engineer. Do not take cores from repaired substructure units until
the shotcrete has cured for 7 days. Drill a core that penetrates into the existing substructure concrete at
least 2 inches (50 mm). These cores are inspected for delaminations and sand pockets and tested for
bond strength and/or compressive strength. If a core taken from a repaired substructure unit indicates
unsatisfactory application or performance of the shotcrete, take additional cores from the applicable

substructure unit(s) for additional evaluation and testing as directed by the Engineer. No extra payment is
provided for drilling extra cores. Patch all core holes in the repaired substructure units to the satisfaction of the Engineer. All

material, sample, and core testing is done by the Materials and Tests Unit of North Carolina Department of
Transportation.

Mixture
Mix the shotcrete in the proportions of one part of portland cement to four parts of sand.

Measure this mixture by volume in the dry loose state. Check batching equipment daily or at the
discretion of the Engineer.

Repair Method and Operations

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by
visually examining and by sounding the concrete surface with a hammer or any other alternative approved
method. The Engineer is the sole judge in determining the limits of deterioration.

Remove all deteriorated concrete to sound concrete with a 17 Ib (7.7 kg) (maximum) pneumatic hammer
with points that do not exceed the width of the shank or with hand picks or chisels as directed by the
Engineer. Do not cut or remove the existing reinforcing steel. Do not remove more existing concrete
than required to expose the surface of the sound concrete. Unless specifically directed by the Engineer,
do not remove concrete deeper than 6 inches (150 mm) or deeper than 1 inch (25 mm) below the
reinforcing steel.

If sound concrete is encountered before existing reinforcing steel is exposed, prepare and repair the
surface without removing any more concrete. However, if the reinforcing steel is wholly or partially
exposed, remove the deteriorated and/or sound concrete to a minimum clearance of 1 inch (25 mm) all
around the reinforcing steel.
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Sandblast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove all debris,
loose concrete, loose mortar, rust, scale, etc. Use a wire brush to clean all exposed reinforcing steel
surfaces facing away from the sandblast nozzle to remove all dust and loose particles.

All material removed becomes the Contractor’s. Use an approved method to dispose of the material.

Restore all repaired members, including chamfered edges, as close as practicable to their original “As
Built” dimensions and configuration. Provide a minimum of 2" (50 mm) shotcrete cover over reinforcing
steel exposed during repair. Finish the shotcrete by cutting the surface to final grade with the leading
edge of a trowel.

Provide welded wire fabric at each repair area larger than 1 ft? (0.1 m?) if the depth of the repair exceeds
2 inches (50 mm) from the “As Built” outside face. Provide a minimum 2" x 2" (50 mm x 50 mm) - 12
gage galvanized welded wire fabric. Rigidly secure the welded wire fabric to existing steel or to 3/16"
(4.76 mm) minimum diameter adequately spaced galvanized hook fasteners to prevent sagging. Encase
the welded wire fabric in shotcrete to a minimum depth of 1% inches (38 mm).

If preferred, use steel or synthetic fiber reinforcement as an alternate to welded wire fabric.

Work only with experienced personnel.  Always work under the direction of an experienced
superintendent. The superintendent is required to show a certified experience record indicating at least
5 years experience on work of similar type. No nozzleman is deemed experienced unless they have
worked on several other jobs similar to that specified herein and have passed the required pre-
qualification test listed in this Special Provision.

Before applying the shotcrete to the surface, thoroughly clean the surface of all dirt, grease, oil or foreign
matter, and remove all loose or weakened material.

Wash the roughened existing concrete surface with fresh potable water and an air blast, or with a “stiff”
hose stream of fresh water until all loosened materials and salt water spray are removed. Perform this
operation 30 minutes to 1 hour prior to applying the shotcrete.

Maximum time allowed between removal of deteriorated concrete and shotcrete application is 5 days. If
the time allowance is exceeded it will be necessary to prepare the surface again using the methods
described above before shotcrete can be applied.

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper thickness of each
layer or lift.

If a work stoppage longer than 2 hours takes place on any shotcrete layer prior to the time it has been
built up to required thickness, thoroughly wash the surface with a fresh water stream and air hose as
outlined previously, prior to continuing with the remaining shotcrete course. Do not apply shotcrete to a
dry surface.

Have the nozzleman hold the nozzle 3 — 4 feet (0.9 to 1.2 m) from the surface being covered in a position
that ensures the stream of flowing material strikes at approximately right angles to the surface being
covered without excessive impact. Have the nozzleman control the water content so it never exceeds
3% gallons (13.25 liters) per sack of cement. Direct the nozzlemen to maintain the water at a practicable
minimum, dependent on weather conditions, so that the mix properly adheres. Control water content so
that it does not become high enough to cause the mix to sag or fall from vertical or inclined surfaces, or to
separate in horizontal layers.

Use shooting strips or guide wires that do not entrap rebound sand to bring the finished work to

approximate shape. Use guide wires to provide a positive means of checking the total thickness of the
shotcrete applied. Remove the guide wires prior to the final finish coat.
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Blow or rake off sand that rebounds and does not fall clear of the work, or which collects in pockets in
the work, to avoid leaving sand pockets in the shotcrete. Do not reuse rebound material in the work.

Apply shotcrete only when the air temperature is at least 40°F (4°C) and rising, but less than 95°F (35°C).
Do not apply shotcrete to frosted surfaces. Maintain shotcrete at a minimum temperature of 40°F (4°C)
for 3 days.

H. Testing Shotcrete Surfaces

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check them for sags, bridging,
and other deficiencies. Approximately 3 days after completing the final shotcrete placement, thoroughly
test it again with a hammer. At this time, the shotcrete should have sufficient strength for all sound
sections to ring sharply. Remove and replace any unsound portions of the work found during this 3 day
old inspection period, or at any other time prior to the final inspection of the work. No additional
compensation is provided for removal and replacement of concrete during or after the 3 day old
inspection.

I.  Curing

Begin curing as soon as the finished shotcrete surface withstands the curing operation without damage in
accordance with Section 3.7 of ACI 506.2.

3.0 METHOD OF MEASUREMENT

Substructure shotcrete repair work will be measured in cubic feet (cubic meters) of the shotcrete applied.
Depth will be measured from a place at the original outside concrete face. The Contractor and Engineer will
measure repair quantities after removal of unsound concrete and before application of shotcrete. Cores
included in the item “Shotcrete Core Samples” are those taken from substructure units after shotcrete repairs.
Cores taken from the required test panels are not included in “Shotcrete Core Samples”.

4.0 BASISOF PAYMENT

Concrete repair work will be paid for at the contract unit price bid per cubic foot (cubic meter) for “Shotcrete
Repairs” which payment will be full compensation for removal, containment and disposal off-site of unsound
concrete including the cost of materials, labor, tools, equipment and incidentals necessary to accomplish removal.
Such payment will also include the cost of sandblasting, surface cleaning and preparation, cleaning of reinforcing
steel, cost of temporary work platform, testing of the soundness of the exposed concrete surface, furnishing and
installation of welded wire fabric or fibers, shotcrete material, application of shotcrete, curing of shotcrete and
sampling of concrete, drilling of cores from the test panels.

CONTAINMENT AND DISPOSAL OF DEBRIS

For the purposes of this Special Provision, the term “debris” applies to material removed from the existing structure
as well as any excess material provided by the Contractor.

All material removed becomes the Contractor’s property. Comply with Standard Specifications Sections 408 and
802. Contain all debris and use an approved method to dispose of the material in an approved upland site.

No debris shall be placed at any time in any wetlands or surrounding waters. Demolition shall follow NCDOT Best
Management Practices for Construction and Maintenance Activities dated August, 2003 and incorporate NCDOT
policy entitled “Bridge Demolition and Removal in Waters of the United States” dated September 20, 1999.

Do not allow live or fresh concrete to come into contact with waters of the state or water that will enter waters of the
state.

Do not allow debris to enter wetlands or waters of the United States, even temporarily.

31



DA00123 STATE

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) 7-04a

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any part of the Contractor's
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the
quarantined area. Comply with federal/state regulations by obtaining a certificate or limited permit for any regulated
article moving from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of
Agriculture. Have the certificate or limited permit accompany the article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333, 919-733-
6932, or http://www.ncagr.com/plantind/ to determine those specific project sites located in the quarantined area or
for any regulated article used on this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles. This
includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder
cutting.

2. Plants with roots including grass sod.

3. Plant crowns and roots.

4, Bulbs, corms, rhizomes, and tubers of ornamental plants.

5. Hay, straw, fodder, and plant litter of any kind.

6. Clearing and grubbing debris.

7. Used agricultural cultivating and harvesting equipment.

8. Used earth-moving equipment.

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present

a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.
MINIMUM WAGES

(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay
wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per
hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the
responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage
laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws
affecting his contract.
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ERRATA
(1-17-12) (Rev. 3-20-12) z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line 1, replace
“(4) Buffer Zone” with “(c) Buffer Zone™; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered
Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval”
with “(4) Approval”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30”
with “45”,
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P ¢75/Ppe Ratio with
6‘1 '037.

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) of
Type 5 geotextiles with “70%”.

Division 12
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”.

Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:

W=LDyvP-+148,000

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall
be performed”.

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this
subarticle.

33



Contract Number DA00123
Camden & Dare County

LISTING OF MBE & WBE SUBCONTRACTORS

Sheet of
MBE or * AGREED
FIRM NAME AND ADDRESS WBE ITEM NO. ITEM DESCRIPTION UPON UNIT | ** DOLLAR VOLUME OF ITEM
PRICE

. . ** Dollar Volume of MBE Subcontractor $
* The Dollar Volume shown in this column shall be the

Actual Price Agreed Upon by the Prime Contractor and the MBE Percentage of Total Contract Bid Price %
MBE and/or WBE subcontractor, and these prices will be ** Dollar Volume of WBE Subcontractor $

used to determine the percentage of the MBE and/or WBE
participation in the contract. WBE Percentage of Total Contract Bid Price %

** Must have entry even if figure to be entered is zero.
This form must be completed in order for the Bid to be considered responsive and be publicly read.
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.
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4-19-11
EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Altest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the
__ dayof 20
NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Select appropriate title

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any

employees of your organization.
SIGNATURE OF CONTRACTOR

Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4),
fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner.

(Y]
Name of Joint Venture
@
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
©)]
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
4

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest

By

Signature of Contractor

Print or type Signer's name

If Corporation, affix Corporate Seal
NOTARY SEAL
Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public

of County
State of

My Commission Expires:

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

Print or type Signer's name

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
__ dayof 20

Signature of Notary Public
of County
State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any time the
bidder learns that his certification was erroneous when he submitted his debarment certification or
explanation filed with the Department, or has become erroneous because of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as
used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and
detailing the definitions and coverages may be obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will
include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, in
all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless he knows that the certification is erroneous. The bidder may decide the method
and frequency by which he will determine the eligibility of his subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this provision. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies
available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements;
or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this
certification; and

Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this
submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified
bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.

42



DA00123

Contract No: DA00123

County: Camden & Dare

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date

Signature Sheet 7 (Bid - Acceptance by Department)
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North Carolina Department of Transportation
BID FORM
WBS Number: 1B.101511 & 1B.102811

County: Camden & Dare
Description: Concrete Repairs For Camden Bridges #43 & #44 On Us 17 Over Intracoastal
Waterway And Dare Bridge #9 On Us 64 Over Currituck Sound

DESCRIPTION QUANTITY AMOUNT
BID
0000100000-N 800 MOBILIZATION 1 LS
2 4399000000-N | 1105 TEMPORARY TRAFFIC CONTROL 1 LS
3 8664000000-E SP SHOTCRETE REPAIRS 70 CF

TOTAL BID FOR PROJECT:

FOR BID TO BE CONSIDERED RESPONSIVE, ANY ADDENDA ISSUED MUST BE ACKNOWLEDGED.
PLEASE ACKNOWLEGE RECEIPT OF ADDENDA BY WRITING IN ADDENDUM NUMBER, INITIALING

AND DATING BELOW.

Addendum No. Initial & Date: Addendum No. Initial & Date:
Addendum No. Initial & Date: Addendum No. Initial & Date:
CONTRACTOR:

ADDRESS:

Federal Identification Number:

Authorized Agent: Title:
Signature: Date:
Witness: Title:
Signature: Date:

THIS SECTION TO BE COMPLETED BY N. C. DEPARTMENT OF TRANSPORTATION
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and
Structures 2012.

Reviewed by:
DATE

Accepted by NCDOT:

DATE
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Dare 9

LOCATION

DIMENSIONS

Pier 191 Pile 3 Subcap South Face

12" Diameter x 2" Deep

Pier 244 Pile 3 Subcap South Face Bottom Southeast

Corner 12" x 6" x 3"
Bent 306 Beam 3 West Face of Cap 1/2 x 5"x 3"x 24"
Bent 300 Pile 3 West Side N Face of Cap 12" x 8" x 2"
Bent 244 Pile 3 Bottom Chamfer of Cap 9"x4" x 1"
Bent 235 Pile 2 Underside of Cap 9"x4"x 1"

Bent 207 East Face of Cap

20"X 4“X 1l| + 12"X 4"X 2"

10"x 25"x 1.5" + 10"x 5" x 1" + 12"x 5"x

Span 204 Bay 3 Bottom of Deck 1"

Span 202 Bay 2 Bottom of Deck 12"x 16"x 2"
Bent 198 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 203 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 204 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 217 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 234 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 238 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 259 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 276 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 280 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 288 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 312 Exposed Rebar in End Diaphram 18"x 18"x 1.5"
Bent 191 South Face 14"x 5"x 1"
Bent 165 East Side of Cap Adjacent to Pile 2B 36"x 12"x 1.5"
Bent 181 West Face Concrete Cap 24"x 6"x 1"

Bent 176 West Side of Concrete Cap Top and Bottom
Faces

60"x 7"x 2" +108"x 12"x 2"

Bent 165 Bottom of Cap 36"x 12"x 1.5"
Bent 156 Top Corner of Cap 84"x 4"x 1"
Span 153 Bay 1 Bottom of Deck Near Bent 153 26"x 12"x 2" + 72"x 60"x 2"
Span 145 Bottom of North Deck Overhang 10"x 12"x 1"
Bent 144 Underside of Upper Strut 17"x 10"x 1"
Span 141 Bay 1 Bottom of Deck Next to Beam 2 15"x 6"x 2"
Span 140 Bay 2 Bottom of Deck Next to Beam 3 25"x 17"x 2"
Span 139 Bottom of North Overhang 5"x 3'x 1"
Bent 131 in Concrete Strut Near Column 1 12"x 10"x 2"
Bent 126 East Face of Concrete End Diaphram 12"x 6"x 1.5"
Bent 125 Bottom of Deck Near East Face of End Diaphram 7"x 7"x 1"
Span 115 Bay 1 Bottom of Deck 54"x 4"x 1"
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LOCATION DIMENSIONS
Span 85 Bay 3 Bottom of Deck 19"x 10"x 1"
Bent 83 Bay 2 East Face of Concrete End Diaphram 30"x 7"x 2"
Span 81 Bay 2 Bottom of Deck 20"x 7"x 2"
Bent 79 Bay 2 West Face of End Diaphram 24"x 4"x 1.5"
Bent 78 Bay 2 East Face of End Diaphram 18"x 6"x 2"
Bent 77 Bay 2 End Diaphrams 18"x 7"x 2"
Span 61 Bottom of Deck Adjacent to Beam 3 15"x 20"x 2"
Bent 8 West Face of Concrete Cap Under North Overhang 6"x3"x 1"
Span 304 Concrete Rail Post on South Rail 8"x 4"x 3"
Span 279 South Rail 6"x 10"x 3"
Span 279 North Rail 6'"x 10"x 3"
Span 274 South Rail Post 8"x 8"x 4"
Span 235 South Rail Post 8"x 4"x 3"
Span 207 South Rail Post 8"x 8"x 2"
Span 133 South Rail Post 8"x 5"x 3"
Span 131 North Rail Post 8"x 8"x 2"
Span 131 North Rail Post 8"x 8"x 2"
Span 127 South Rail Post 8"x 8"x 2"
Span 65 South Rail Post 8"x 4"x 2"
Span 63 North Rail Post 4"x 6"x 2"
Span 63 North Rail Post 4"x 4"x 2"
Span 30 South Rail Post 6"x 6"x 0.5"
Span 12 Rail Post 4"x 4"x 2"
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Camden 43

LOCATION

DIMENSIONS

Span 16 Bottom of Girder 1 at Bent 17

10"x 12"x 0.75"

Span 16 Bottom of Girder 1 (8' from Bent 17)

0.5x11"x 4.5"x 53"

Span 16 Bottom of Girder 1

0.5x 180"x 5"x 11.5"

Span 10 Bottom of Girder 1 (32' from Bent 10) 16"x 37"x 1.25"
Span 5 Bottom of Girder 4 at Bent 6 19"x 28"x 3"
Span 10 Bottom of Girder 1 (44' from Bent 10) 17"x 50"x 1.25"
Span 10 Bottom of Girder 1 (50' from Bent 10) 15"x 48"x 1.5"
Span 10 Bottom of Girder 1 (56' from Bent 10) 16"x 54"x 1.25"
Span 10 Bottom of Girder 1 (62' from Bent 10) 14" x 42"x 1.5"
Span 10 Bottom of Girder 1 (38' from Bent 10) 14" x 63"x 1.5"
Camden 44
LOCATION DIMENSIONS

Span 6 Bottom of Girder 6 (9' from Bent 5) 11"x 52"x 3"
Span 18 Bottom of Girder 6 (15' from Bent 17) 13"x 51"x 1.5"
Span 6 Bottom of Girder 6 (18' from Bent 5) 9"x 30"x 0.75"
Span 6 Bottom of Girder 6 (38' from Bent 5) 16"x 50"x 1"
Span 6 Bottom of Girder 6 (41' from Bent 5) 7"x 15"x 1"
Span 6 Bottom of Girder 6 (50' from Bent 5) 9.5"x 47"x 1"
Span 6 Bottom of Girder 6 (55' from Bent 5) 0.5x2"x36"x 5"
Span 9 Bottom of Girder 6 (6' form Bent 8) 324"x 2"x 15"
Span 9 Bottom of Girder 6 2"x94"x 11"
Span 9 Bottom of Girder 6 at Bent 9 4.5"x 24"x 13"
Span 10 Bottom of Girder 6 (15' from Bent 10) 25"x 11"x 1"
Span 10 Bottom of Girder 6 (9' from Bent 10) 45"x 11"x 1"
Span 16 Bottom of Girder 6 (24' from Bent 16) 3"x 77"x 13"
Span 18 Bottom of Girder 6 (5' from Bent 17) 12"x 22"x 1"
Span 18 Bottom of Girder 6 (11' from Bent 17) 11"x 25"x 1.25"
Span 6 Bottom of Girder 6 (12' from Bent 5) 10"x 71"x 6"

Note: All dimensions are approximate and are subject to change.
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Camden County
Bridges 43 & 44
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Dare County
Bridge 9
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